2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT
TRANSPORTATION DISTRICT 6

CONSULTANT PACKAGE NO. 1

Project I.D. 8600-01-72

Highway/Street: STH 178

Termini/Location: Chippewa Falls-Cornell Road

Bob Creek Bridge & Approaches: B-09-0272

County: Chippewa

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: $250,000-$499,000
Major Items of Work: Concrete, asphalt, crushed aggregate
Complexity Level: Low
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 8600-03-72

Highway/Street: STH 124

Termini/Location: Chippewa Falls-Cornell Road

CTH S Intersection

County: Chippewa

Length: N/A

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 10, 2005

Anticipated Construction Cost: $750,000-$999,999

Project I.D. #2 8601-02-72

Highway/Street: STH 178

Termini/Location: City of Chippewa Falls, Grand Avenue

STH 124 South-Kennedy Street

County: Chippewa

Length: N/A

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: $2,00,000-2,999,999
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 3

7051-00-75
STH 73
Neillsville-Withee Road

Hunt Street-STH 29

Clark

11.5 miles

Resurfacing

Rural

Open to thru traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: $2,00,000-$2,999,999

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

7837-01-71

Local Road — Sandy Lane

Town of Colby, Sandy Lane

Dill Creek Bridge: B-10-0216
Clark

N/A

Bridge Replacement

Rural

Road Closed

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

7845-01-70
Local Road — #26 Road
Town of Eaton, #26 Road

Cawley Creek Bridge: B-10-0194
Clark

N/A

Bridge Replacement

Rural

Road Closed

Letting Date: February 8, 2005

Anticipated Construction Cost: $0-$99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Concrete, asphalt, crushed aggregate

Medium
N/A
None
Yes
Yes

1

Yes

All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 4

Project I.D. #1 1022-00-65

Highway/Street: IH 94

Termini/Location: Eau Claire-Osseo Road

Mallard Road-CTH NN

County: Eau Claire

Length: 8.84 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic

Letting Date: December 14, 2004

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.D. #2 1022-08-64

Highway/Street: IH 94

Termini/Location: Eau Claire-Osseo Road

STH 37-USH 53

County: Eau Claire

Length: 11.4 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Concrete, asphalt, crushed aggregate
Complexity Level: Low
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 7590-00-71

Highway/Street: STH 93

Termini/Location: Eleva-Eau Claire Road

CTH ll-Lorch Avenue

County: Eau Claire County

Length: N/A

Project Type: Bike / Pedestrian Trail

Urban and/or Rural: Urban

Traffic Control: N/A

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,000

Project I.D. #2 7590-08-70

Highway/Street: STH 93

Termini/Location: Eleva-Eau Claire Road

CTH II-IH 94

County: Eau Claire

Length: 1.74 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: November 9, 2004

Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 6

Project I.D. 7630-00-71

Highway/Street: STH 29

Termini/Location: River Falls-Spring Valley Road

Van Buren Road-Cleveland Street

County: Pierce

Length: N/A

Project Type: Bike / Pedestrian Trail

Urban and/or Rural: Urban

Traffic Control: N/A

Letting Date: July 12, 2005

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Crushed aggregate, asphalt, concrete, earth work
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 7

7630-01-71

STH 29

River Falls-Spring Valley Road
USH 63-CTH CC

Pierce

6.86 miles

Resurfacing

Rural

Open to thru traffic

February 8, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7884-01-74

Local Road — 650™ Street
Town of Gilman, 650" Street
Cave Creek Bridge: B-47-0182
Pierce

N/A

Bridge Replacement

Rural

Road Closed

January 11, 2005

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Crushed aggregate, asphalt, concrete, earth work
Medium

N/A

None

No

Yes

2

Yes
Assist DOT staff in inspection & materials certification.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 8

7895-03-73
CTHD
STH 35-USH 10 Road

STH 35-USH 10

Pierce

7.2 miles

Pavement Replacement

Rural

Road closed

Letting Date: March 25, 2005 — AUP

Anticipated Construction Cost: $500,000-$7,499,999

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

7896-03-70

CTHA

STH 35-USH 10 Road

Branch Rush River Bridge: P-47-0906
Pierce

N/A

Bridge Rehabilitation

Rural

Road closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $0-$99,999

Project I.D. #3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

7899-01-70

Local Road — 90" Street

Town of Maiden Rock, 90™ Street

Branch Brunner Creek Bridge: B-47-0185
Pierce

N/A

Bridge Replacement

Rural

Road closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Crushed aggregate, asphalt, concrete, earth work

Medium
N/A
None
Yes
Yes

1

Yes

All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 9

7884-08-70
CTHB
Village of Spring Valley, McKay Avenue

Burkhardt Creek Bridge: B-47-0176
Pierce

N/A

Bridge Replacement

Urban

Road Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

7210-00-70
USH 63
Ellsworth-Baldwin Road

Branch Rush River Bridge: B-55-0125
St. Croix

N/A

Bridge Replacement

Rural

Road Closed

Letting Date: February 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

8948-01-72
Local Road — 60™ Avenue
Town of Cady, 60" Avenue

Eau Galle River Bridge: B-55-0216
St. Croix

N/A

Bridge Replacement

Rural

Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Concrete, asphalt, crushed aggregate
Low

N/A

None

Yes

No

N/A

Yes

All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 10

Project I.D. #1 1559-08-76

Highway/Street: STH 64

Termini/Location: Houlton-New Richmond Road

38™ Street-West Apple River

County: St. Croix

Length: 2.93 miles

Project Type: Concrete Paving

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.D. #2 1559-08-77

Highway/Street: STH 64

Termini/Location: Houlton-New Richmond Road

West Apple River-CTH C

County: St. Croix

Length: 0.80

Project Type: Concrete Paving

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Portland cement concrete pavement, asphalt, signing, marking.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 1559-08-80
Highway/Street: STH 64
Termini/Location: Houlton-New Richmond Road
110th Street-STH 65
County: St. Croix
Length: 3.2 miles
Project Type: Reconstruction / Structures
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: August 9, 2005
Anticipated Construction Cost: $2,000,000-$2,999,999
Project I.D. #2 1559-08-82
Highway/Street: STH 64
Termini/Location: Houlton-New Richmond Road
110" Street-145" Street
County: St. Croix
Length: 3.5 miles
Project Type: Reconstruction
Urban and/or Rural: Both
Traffic Control: Combination of road closed & under traffic
Letting Date: August 9, 2005
Anticipated Construction Cost: $12,500,000-$14,999,999
Major Items of Work: Excavation, storm sewer, portland cement concrete pavement, asphalt,

signing, marking, finishing.

Complexity Level: High
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 12

7200-05-70

STH 35

River Falls-Hudson Road

Hanley Road Interchange: B-55-0212
St. Croix

N/A

Bridge Replacement

Rural

Road closed

January 11, 2005

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete, asphalt, crushed aggregate
High

N/A

None

Yes

Yes

2
Yes

All duties required for construction engineering / management.

For more information, contact: Robert Anderson, Project Development Supervisor at (715) 833-5361,
robert.anderson@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 1610-00-79

Highway/Street: STH 13

Termini/Location: Medford-Chelsea Road

Allman Street-CTH M East

County: Taylor

Length: 5.4 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. #2 8891-01-74

Highway/Street: Local Road - Division Drive

Termini/Location: Town of Hammel, Division Drive

Black River Bridge: B-60-0087

County: Taylor

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Concrete, asphalt, crushed aggregate
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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CONSULTANT PACKAGE NO.

14

Project I.D. #1 7995-01-92

Highway/Street: Local Street -Seymour Road

Termini/Location: City of Eau Claire, Seymour Road
Andover Avenue-Mc Kinley Road

County: Eau Claire

Length: 0.24 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000-$249,999

Anticipated Contract Cost: $25,000.00

Project I.D. #2 7995-01-97

Highway/Street: Local Street -Mc Kinley Road

Termini/Location: City of Eau Claire, Mc Kinley Road
La Salle Street-Northwood Lane

County: Eau Claire

Length: 0.36 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #3 7995-02-00

Highway/Street: Local Street - La Salle Street

Termini/Location: City of Eau Claire, La Salle Street
Mc Kinley Avenue-Statz Avenue

County: Eau Claire

Length: 0.8 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #4 7995-02-03

Highway/Street: Local Street — Golf Road

Termini/Location: City of Eau Claire, Golf Road
Rudolph Road Intersection

County: Eau Claire

Length: N/A

Project Type: Reconstruction
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Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #5 7995-02-06

Highway/Street: Local Street — Rudolph Road

Termini/Location: City of Eau Claire, Rudolph Road
Mitscher Road Intersection

County: Eau Claire

Length: N/A

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Concrete, asphalt, crushed aggregate
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes

Duties: All duties required for construction engineering / management.

For more information, contact: Rick Shermo, Project Development Supervisor at (715) 836-2399,
richard.shermo@dot.state.wi.us.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 15

HXXXX-XX-XX

STH's

N/A

Eastern Region: Clark & Taylor Counties
N/A

Full Service Construction Master Contract
Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects in a 2 County region.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis.

N/A
Yes

Yes

Varies

All

Material testing, construction survey & staking, plan modifications created
by changes in field conditions, construction inspection & construction
management.

For more information, contact: Mike Burke, Consultant Coordinator, (715)-836-2067,
michael.burke@dot.state.wi.us
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 16

HXXXX-XX-XX

STH's

N/A

Central Region: Chippewa & Eau Claire Counties
N/A

Full Service Construction Master Contract
Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects in a 2 County region.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis.

N/A
Yes

Yes

Varies

All

Material testing, construction survey & staking, plan modifications created
by changes in field conditions, construction inspection & construction
management.

For more information, contact: Mike Burke, Consultant Coordinator, (715)-836-2067,
michael.burke@dot.state.wi.us
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 17

XXXX-XX-XX

STH's

N/A

Western Region: Dunn, Pierce, Pepin & St. Croix Counties
N/A

Full Service Construction Master Contract

Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects in a 2 County region.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis.

N/A
Yes

Yes

Varies

All

Material testing, construction survey & staking, plan modifications created
by changes in field conditions, construction inspection & construction
management.

For more information, contact: Mike Burke, Consultant Coordinator, (715)-836-2067,
michael.burke@dot.state.wi.us
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